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NOTICE TO BIDDERS 

County Grundy 

Local Public Agency Grundy County 

Section Number 85-03108-00-BR 

Route Old Stage Road 
 

Sealed proposals for the improvement described below will be received at the office of Grundy County Highway Dept., 

245 N. Route 47 Morris, IL 60450 until 11:00 AM  on  September 19, 2019 
Address  Time  Date 

 

Sealed proposals will be opened and read publicly at the office of Grundy County Highway Dept. 

245 N. Route 47 Morris, IL 60450 at 11:00 AM  on  September 19, 2019 
Address  Time  Date 

 

DESCRIPTION OF WORK 

Name Old Stage Road bridge repair Length:       feet (       miles) 

Location ±500' West of Intersection with County Road 5000 W 

Proposed Improvement Repair of damaged portion of existing bridge and bridge railing 

      
 

1. Plans and proposal forms will be available in the office of Grundy County Highway Dept. 

  245 N. Route 47 Morris, Illinois 60450 
 Address 

2.  Prequalification 

If checked, the 2 low bidders must file within 24 hours after the letting an “Affidavit of Availability” (Form BC 57), in 
duplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, 
Municipal and private work.  One original shall be filed with the Awarding Authority and one original with the IDOT District 
Office. 

3. The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS 
Special Provision for Bidding Requirements and Conditions for Contract Proposals.  

4. The following BLR Forms  shall be returned by the bidder to the Awarding Authority:  

a. BLR 12200: Local Public Agency Formal Contract Proposal 
b. BLR 12200a Schedule of Prices 
c. BLR 12230: Proposal Bid Bond (if applicable) 
d. BLR 12325: Apprenticeship or Training Program Certification (do not use for federally funded projects) 
e. BLR 12326: Affidavit of Illinois Business Office 

5. The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids.  Payment to 
the Contractor will be made only for the actual quantities of work performed and accepted or materials furnished 
according to the contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, 
decreased or omitted as hereinafter provided. 

6. Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all 
requirements for the performance of work.  The bidder will be responsible for all errors in the proposal resulting from 
failure or neglect to conduct an in depth examination.  The Awarding Authority will, in no case be responsible for any 
costs, expenses, losses or changes in anticipated profits resulting from such failure or neglect of the bidder. 

7. The bidder shall take no advantage of any error or omission in the proposal and advertised contract. 

8. If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished 
by the Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents.  
When an envelope other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly 
indicate its contents.  When sent by mail, the sealed proposal shall be addressed to the Awarding Authority at the address 
and in care of the official in whose office the bids are to be received.  All proposals shall be filed prior to the time and at 
the place specified in the Notice to Bidders.  Proposals received after the time specified will be returned to the bidder 
unopened. 

9. Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before 
the time for opening proposals. 
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County

Local Public Agency

Section

Route

Total

Item 
No.

Items Unit Quantity Total

1 Furnishing and Erecting Timber L Sum 1

2 Hardware L Sum 1

3 Traffic Control and Protection (Special) L Sum 1

Bidder's Proposal for making Entire Improvements

Schedule for Single Bid

Combination Letter

85-03108-00-BR

Grundy County

Schedule for Multiple Bids
Sections Included in Combinations

Unit Price

Old Stage Road

A bid will be declared unacceptable if neither a unit price nor total price is shown.

Grundy

(For complete information covering these items, see plans and specifications)

SCHEDULE OF PRICES
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CONTRACTOR CERTIFICATIONS 

County Grundy 

Local Public Agency Grundy County 

Section Number 85-03108-00-BR 

Route Old Stage Road 
 

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should 
the Department enter into the contract with the bidder. 

1. Debt Delinquency. The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment 
of any tax administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with 
the procedures established by the appropriate revenue Act, its liability for the tax or the amount of tax. Making a false 
statement voids the contract and allows the Department to recover all amounts paid to the individual or entity under the 
contract in a civil action.  

2. Bid-Rigging or Bid Rotating. The bidder or contractor or subcontractor, respectively, certifies that it is not barred from 
contracting with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4. 

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 
felony sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States 
which contains the same elements as this offense shall be barred for 5 years from the date of conviction from contracting 
with any unit of State or local government.  No corporation shall be barred from contracting with any unit of State or local 
government as a result of a conviction under this Section of any employee or agent of such corporation if the employee so 
convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it demonstrates 
to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the 
corporation. 

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 
felony sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States 
which contains the same elements as this offense shall be permanently barred from contracting with any unit of State or 
local government.  No corporation shall be barred from contracting with any unit of State or local government as a result of a 
conviction under this Section of any employee or agent of such corporation if the employee so convicted is no longer 
employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental 
entity with which it seeks to contract and that entity finds that the commission of the offense was neither authorized, 
requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

3. Bribery.  The bidder or contractor or subcontractor, respectively, certifies that it has not been convicted of bribery or 
attempting to bribe an officer or employee of the State of Illinois or any unit of local government, nor has the firm made an 
admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed 
bribery or attempted bribery on behalf of the firm and pursuant to the direction or authorization of a responsible official of the 
firm.  

4. Interim Suspension or Suspension. The bidder or contractor or subcontractor, respectively, certifies that it is not currently 
under a suspension as defined in Subpart I of Title 44 Subtitle A Chapter III Part 6 of the Illinois Administrative Code. 
Furthermore, if suspended prior to completion of this work, the contract or contracts executed for the completion of this work 
may be cancelled.   
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SIGNATURES 

County Grundy 

Local Public Agency Grundy County 

Section Number 85-03108-00-BR 

Route Old Stage Road 
 

(If an individual) 

 

Signature of Bidder  

 

Business Address       

       

 

(If a partnership) 

Firm Name       

 

Signed By  

 

Business Address       

       

 

       

 

       
Inset Names and Addressed of All Partners  

       

  

       

 

(If a corporation) 

Corporate Name       

 

Signed By  

 President 

Business Address       

       

 

 

President       

 
Insert Names of Officers Secretary       

 

Treasurer       

 

 
 
Attest:   
 Secretary  
 

 





Page 1 of 1 BLR 12230 (Rev. 7/05 
Printed on 8/15/2019 3:52:29 PM 

 

 Local Agency 
Proposal Bid Bond 

  
 
 

RETURN WITH BID 

Route 
 

County 
 

Local Agency 
 

Section 

Old Stage Road 
 

Grundy 
 

Grundy County 
 

85-03108-00-BR 
 

PAPER BID BOND 

     WE       as PRINCIPAL, 
   

and       as SURETY, 
 

are held jointly, severally and firmly bound unto the above Local Agency (hereafter referred to as “LA”) in the penal sum of 5% of the total bid price, or for 
the amount specified in the proposal documents in effect on the date of invitation for bids whichever is the lesser sum.  We bind ourselves, our heirs, 
executors, administrators, successors, and assigns, jointly pay to the LA this sum under the conditions of this instrument. 
 

     WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written proposal to the LA acting 
through its awarding authority for the construction of the work designated as the above section. 
 

     THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LA for the above designated section and the PRINCIPAL 
shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful performance of the work, and furnish evidence 
of the required insurance coverage, all as provided in the “Standard Specifications for Road and Bridge Construction” and applicable Supplemental 
Specifications, then this obligation shall become void; otherwise it shall remain in full force and effect. 
 

     IN THE EVENT the LA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any requirements set forth in the 
preceding paragraph, then the LA acting through its awarding authority shall immediately be entitled to recover the full penal sum set out above, together 
with all court costs, all attorney fees, and any other expense of recovery. 
 

     IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their 

respective officers this       day of          
 

Principal 
 

             
(Company Name)  (Company Name) 

 

By:  By:  
 (Signature and Title)  (Signature and Title) 
 

     (If PRINCIPAL is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be affixed.) 
 

Surety 
 

      By:  
(Name of Surety)  (Signature of Attorney-in-Fact) 

STATE OF ILLINOIS, 

COUNTY OF        

I,       , a Notary Public in and for said county, 
do hereby certify that        
 ( Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and 
SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instruments as their free and 
voluntary act for the uses and purposes therein set forth. 
 

Given under my hand and notarial seal this       day of         
   
My commission expires         

  (Notary Public) 

ELECTRONIC BID BOND 
  Electronic bid bond is allowed (box must be checked by LA if electronic bid bond is allowed) 

The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form.  By providing 
an electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and 
the Principal and Surety are firmly bound unto the LA under the conditions of the bid bond as shown above.  (If PRINCIPAL is a joint 
venture of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each 
contractor in the venture.) 

                                 

Electronic Bid Bond ID Code   (Company/Bidder Name)   
      

          
  (Signature and Title)  Date 
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Apprenticeship or Training 
Program Certification 

 Route Old Stage Road
       Return with Bid County Grundy

 Local Agency Grundy County
 Section 85-03108-00-BR
 

 
 
All contractors are required to complete the following certification: 
 

 For this contract proposal or for all groups in this deliver and install proposal. 
 

 For the following deliver and install groups in this material proposal: 
 
      
      
      
      

 
Illinois Department of Transportation policy, adopted in accordance with the provisions of the Illinois Highway Code, 
requires this contract to be awarded to the lowest responsive and responsible bidder.  The award decision is subject to 
approval by the Department.  In addition to all other responsibility factors, this contract or deliver and install proposal 
requires all bidders and all bidders’ subcontractors to disclose participation in apprenticeship or training programs that are 
(1) approved by and registered with the United States Department of Labor’s Bureau of Apprenticeship and Training, and 
(2) applicable to the work of the above indicated proposals or groups.  Therefore, all bidders are required to complete the 
following certification: 
 
I. Except as provided in paragraph IV below, the undersigned bidder certifies that it is a participant, either as an 

individual or as part of a group program, in an approved apprenticeship or training program applicable to each 
type of work or craft that the bidder will perform with its own employees. 

 
II. The undersigned bidder further certifies for work to be performed by subcontract that each of its subcontractors 

submitted for approval either (A) is, at the time of such bid, participating in an approved, applicable apprenticeship 
or training program; or (B) will, prior to commencement of performance of work pursuant to this contract, establish 
participation in an approved apprenticeship or training program applicable to the work of the subcontract. 

 
III. The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each program 

sponsor holding the Certificate of Registration for all of the types of work or crafts in which the bidder is a 
participant and that will be performed with the bidder’s employees.  Types of work or craft that will be 
subcontracted shall be included and listed as subcontract work.  The list shall also indicate any type of work or 
craft job category for which there is no applicable apprenticeship or training program available. 
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IV. Except for any work identified above, any bidder or subcontractor that shall perform all or part of the work of the 
contract or deliver and install proposal solely by individual owners, partners or members and not by employees to 
whom the payment of prevailing rates of wages would be required, check the following box, and identify the 
owner/operator workforce and positions of ownership.   

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts.  The bidder is responsible for making a complete report 
and shall make certain that each type of work or craft job category that will be utilized on the project is accounted for and 
listed.  The Department at any time before or after award may require the production of a copy of each applicable 
Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor 
and any or all of its subcontractors.  In order to fulfill the participation requirement, it shall not be necessary that any 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment 
during the performance of the work of this contract or deliver and install proposal. 

 
 Bidder:        By:  
 (Signature) 
 Address:        Title:       
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Affidavit of Illinois Business Office  

County Grundy 
Local Public Agency Grundy County 

Section Number 85-03108-00-BR 
Route Old Stage Road 

 

 
State of       ) 
  ) ss. 
County of       ) 
 
I,        of       ,       , 

 (Name of Affiant)  (City of Affiant)  (State of Affiant  

being first duly sworn upon oath, states as follows: 

1. That I am the       of       . 

 
officer or position  bidder  

2. That I have personal knowledge of the facts herein stated. 

3. That, if selected under this proposal,        , will maintain a  
 (bidder)  

business office in the State of Illinois which will be located in       County, Illinois. 

4. That this business office will serve as the primary place of employment for any persons employed in the 
construction contemplated by this proposal. 

5. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of the Illinois 
Procurement Code. 

 
  
 (Signature) 

       
 (Print Name of Affiant) 

 
This instrument was acknowledged before me on       day of  ,  . 
 
  
  

  

  

  

(SEAL)  

  

  

  

  

  

 (Signature of Notary Public) 
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 Affidavit of Availability 
 For the Letting of        

Instructions:  Complete this form by either typing or using black ink.  "Authorization to Bid" will not be issued 
unless both sides of this form are completed in detail.  Use additional forms as needed to list all work. 

 
Part I. Work Under Contract 

 
 List below all work you have under contract as either a prime contractor or a subcontractor.  It is required to include all pending low bids not yet awarded 
or rejected.  In a joint venture, list only that portion of the work which is the responsibility of your company.  The uncompleted dollar value is to be based upon 
the most recent engineer's or owners estimate, and must include work subcontracted to others.  If no work is contracted, show NONE. 

1 2 3 4 Awards Pending 

Contract Number                               

Contract With                               

Estimated Completion Date                               

Total Contract Price                               
Accumulated 

Totals 

Uncompleted Dollar Value if Firm is 
the Prime Contractor                                

Uncompleted Dollar Value if Firm is 
the Subcontractor                                

Total Value of All Work  

Part II. Awards Pending and Uncompleted Work to be done with your own forces. 

 List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces.  All work 
subcontracted to others will be listed on the reverse of this form.  In a joint venture, list only that portion of the work to be done by your 
company.  If no work is contracted, show NONE. 

Accumulated 
Totals 

Earthwork                                

Portland Cement Concrete Paving                                

HMA Plant Mix                                

HMA Paving                                

Clean & Seal Cracks/Joints                                

Aggregate Bases & Surfaces                                

Highway, R.R. and Waterway Structures                                

Drainage                                

Electrical                                

Cover and Seal Coats                                

Concrete Construction                                

Landscaping                                

Fencing                                

Guardrail                                

Painting                                

Signing                                

Cold Milling, Planning & Rotomilling                                

Demolition                                

Pavement Markings (Paint)                                

Other Construction (List)                                

                                    $   0.00 

Totals        
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result in 
non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center. 

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, Illinois  62764 
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Part III. Work Subcontracted to Others. 

 For each contract described in Part I, list all the work you have subcontracted to others. 

1 2 3 4 Awards Pending 

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Subcontractor                          

Type of Work                          

Subcontract Price                               

Amount 
Uncompleted                               

Total Uncompleted      

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded 
or rejected and ALL estimated completion dates. 

Subscribed and sworn to before me 

this       day of       ,       Type or Print Name       
  Officer or Director  Title 

 
 

Signed 
 

Notary Public  

My commission expires        

 
Company       

(Notary Seal) 
 

Address       

      

 

 



 
CONTRACTOR’S OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 

 
 
 
 
 
 
 
 

Illinois Department of Transportation
 

NOTICE 
 

None of the following materials needs to be 
returned with the bid package unless the special 
provisions require special documentation and/or 
information to be submitted. 
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April 1, 2016 

 
 

 
Special Provisions 

Local Public Agency County Section Number 

Grundy County Grundy 85-03108-00-BR 
The following Special Provision supplement the "Standard Specifications for Road and Bridge Construction", adopted 

, the latest edition of the "Manual on Uniform Traffic Control Devices for 
Streets and Highways", and the "Manual of Test Procedures of Materials" in effect on the date of invitation of bids, and the 
Supplemental Specification and Recurring Special Provisions indicated on the Check Sheet included here in which apply to and 
govern the construction of the above named section, and in case of conflict with any parts, or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 
 

LOCATION OF PROJECT 

This  project  consists  of  timber  railing  repair  on Old  Stage  Road  over  the  Illinois Michigan  Canal  located  in 

Grundy County. A map with the location of the project has been included. 

 

DESCRIPTION OF PROJECT 

The work  included  in  the Section consists of repair  to   damaged areas of  the structure and bridge railing.   The 

work includes, but is not limited to, furnishing and erecting timber and installation of corresponding hardware. 

 

RESPONSIBILITY OF THE CONTRACTOR 

The  contractor  shall  notify  the  Engineer  and  Highway  Commissioner  a minimum  of  72  hours  prior  to  the 

commencement of work when they plan to begin the start of construction activity.  

 

The Contractor shall be responsible to ensure all utilities have been marked on site at least 48 hours prior to the 

start of construction or as required by law. See Precautions for Utilities. 

 

The Contractor  shall  protect  any  existing  bridge  fixtures whether marker  or  unmarked  on  the  plans.  Should 

damage occur due to the Contractor’s activities, the Contractor shall repair said damage at the Contractor’s own 

expense unless the Engineer determines the damage was unavoidable.  

 

Should a conflict be discovered between  these plans and conditions  in  the  field,  the Contractor shall notify  the 

Engineer immediately of the issue(s). No work that will directly affect or be affected by the conflict may proceed 

without the Engineer’s approval. 

 

PRECAUTIONS FOR UTILITIES 

The Contractor shall  take whatever precautions which may be necessary  to protect  the property of  the various 

public utilities which may be located adjacent to the site of the improvement.  If so required, the respective utility 

companies will make the needed adjustments of these facilities.   These facilities shall be saved and care shall be 

exercised so as not to disrupt or destroy the services provided by these utilities.  The Contractor will be required 

to  repair or  replace any utility property which has been damaged  through his/her efforts.   The procedure and 

specifications of repair will be in accordance with the regulations and/or policy of the utility. 

THE CONTRACTOR SHALL COORDINATE HIS/HER ACTIVITIES BY CONTACTING J.U.L.I.E. AT (800) 892‐

0123. 

 

FURNISHING AND ERECTING TIMBER 

This work shall consist of timber construction required to make the repairs shown in the plans. All lumber and 

timber  for  the  erection  purposes,  such  as  falsework,  forms,  sheeting,  bracing,  etc.  are  not  subject  to  the 

requirements of this Section. All materials, fabrication, treatment, and erection shall be in accordance with Section 

507 of  the Standard Specifications and BDE provision 80413 “Structural Timber.” Items amended are contained 

herein. 

 

  Print Form      Reset Form 
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Replacement  timbers used  in damaged  locations  in  this contract shall be Structural Glued Laminated Timber – 

Southern Pine Species, conforming to ANSI/AITC A190.1‐2002 with the appropriate combinations as specified in 

the plans. Timber railing and rail posts shall be Visually Graded Sawn Lumber – Southern Pine Species, Grade 

No. 1 Dense and shall conform to AASHTO M 168. Thickness and width of timbers shall be provided as shown in 

the plans. Approval  from  the Engineer shall be  required  for adjustments based upon  field conditions of  repair 

areas. 

 

This work  shall  also  include  all  saw  cuts,  equipment, material,  and  labor  required  to  remove damaged  areas 

shown  on plans. Damaged  areas  shall  be  sawcut  around  the perimeter  to  the depth  shown  on  the plans  and 

carefully removed such that additional damage is not caused to the structure. Contractor shall be responsible for 

choosing the best method for removal. Methods of removal may include hammers, chisels, grinders, sanders, etc. 

Any  damage  caused  to  the  structure  by  construction  operations  shall  be  repaired  by  the  Contractor  at  no 

additional  cost. Disposal  of  removed material  shall  be  the  responsibility  of  the Contractor  and  shall  also  be 

included in this pay item. 

 

Upon the completion of removal, all bonding surfaces including face, edges, and ends shall be smooth except for 

minor variations and free of raised grain, torn grain, skip, burns, glazing or other deteriorations from the plane 

surface  that might  interfere with  the contact of sound wood fibers  in  the mating surfaces. All bonding surfaces 

shall be free from dust, foreign matter, and exudation, which are detrimental to satisfactory bonding. 

 

The adhesive required to bond the replacement  timber(s) in the damaged area(s) shall be rated for exterior use, 

(waterproof) and conform the requirements of ANSI 405 and ASTM D‐2559‐90. The Contractor shall submit the 

name of the adhesive manufacturer and the name and/or designation of the adhesive for approval by the Owner’s 

Engineer. Expired adhesive will not be permitted to be used unless it is recertified by the manufacturer in writing 

with a new expiration date. Application and curing time of the adhesive shall follow the recommendations of the 

manufacturer 

 

All replacement timbers shall have preservative treatment. See BDE provision 80413 “Structural Timber.” 

 

Basis of Payment 

All labor, materials, tools, equipment, etc. involved in removing damaged areas and furnishing and installing the 

replacement  timber members will  be  paid  for  at  the  contract  unit  price  LUMP  SUM  for  FURNISHING AND 

ERECTING TIMBER. 

 

HARDWARE 

This pay  item shall  include all metal fastenings and  labor required for  timber connections, which shall  include, 

but not be  limited  to; bolts, washers, nuts,  lag screws, nails, split rings, shear plates,  tie rods,  turnbuckles, drift 

bolts, steel dowels, steel plates used as washers, metal timber connectors of various designs, anchor plates, clips, 

and anchor bolts. 

 

All steel except connectors shall be galvanized after fabrication in accordance with AASHTO M232. 

 

Tie Rods – The length of the rods required should be field verified by the contractor prior to ordering of materials. 

Tie  rods  shall  have  enough  such  that  unsightly  undulations  in members  of  structure  can  be  adjusted  to  be 

removed. All nuts shall be standard hex nuts with washers.  

 

Bolts  – The  length  specified  shall  be  the  length measured under  the head plus  the  grip. The  grip  is  the  total 

thickness of all connected materials exclusive of washers. Any projections which interferes with repair can be cut 

to ¼” of the nut in the final tightened position. All bolts shall be ASTM A307. Bolts shall have hex heads with hex 
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nuts. The total length of the bolts shall be ½” beyond the nut. 

Lag Bolts – Lag bolts shall be installed by turning into place. The may be driven sufficiently to start them into the 

hole and hold firmly to start the turning. All lag bolts shall be ASTM A307. Lag bolts shall have cut threads. 

Nuts and Washers – All bolts shall have standard steel washers under the nut only unless head of the bolt does 

not bear on does not bear on steel. Nuts shall be standard hex nuts. 

Nails – Nails shall be the size specified on the drawings and shall be threaded, hardened steel nails. 

Split Rings or Shear Plates – See Plans for Material Specification. 

Holes for Bolts, Lag Screws – Tight fit requiring forcible driving is not recommended. Bolt holes shall be 1/32” to 

1/16” larger than the bolt diameter. Careful centering of the holes is expected. Nuts shall be tightened snugly, nut 

not so tight as to crush the wood. All lag screws shall have lead holes. The diameter of the hole for the shank shall 

be the diameter of the shank. The diameter of the hole for the threaded portion shall have a diameter of 70% of 

the unthreaded shank. 

Basis of Payment 

All items classed as hardware will be paid for at the contract unit price LUMP SUM for HARDWARE. 

TRAFFIC CONTROL AND PROTECTION (SPECIAL) 

This work shall be performed in accordance with Section 701 of the Standard Specification for Road and Bridge 

Construction, the applicable guidelines contained in the National Manual on Uniform Traffic Control Devices for 

Streets  and Highways,  Illinois  Supplement  to  the Manual  on Uniform  Traffic  Control Devices,  these  special 

provisions, and any special details and Highway Standards contained herein and in the plans. 

Special  attention  is  called  to  Article  107.09  and  107.14  of  the  Standard  Specifications  for  Road  and  Bridge 

Construction and the following Highway Standards relating to traffic control. Old Stage Road shall always have 

at least one (1) lane open to the travelling public. 

Standards:

701011    701201    701301    701306    701311    701336    701901  

720001    728001    729001 

Standards shall have additional requirements below: 

The Contractor shall keep the westbound lane of Old Stage Road open, following IDOT Standard 701201, in order 

to make the repairs on the east side of the structure. The  lane shall be a minimum 13’‐0” wide to accommodate 

traffic. Traffic control drums shall be removed at the end of each day and the eastbound lane reopened to traffic 

each night. 

General: 

On  the  date  that  the  Contractor  begins  work,  he  shall  assume  responsibility  for  the  normal  maintenance  of  all  

existing pavements, drives and temporary surfaces within the  limits of the  improvement.   Normal maintenance 

shall  include all repair work deemed necessary by the Engineer but shall not include snow removal operations.  

This responsibility shall end upon the completion and acceptance of all the pay items in the contract. 
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Signs: 

No bracing shall be allowed on post‐mounted signs. 

 

Signs shall be mounted on steel posts using standard 720011, 728001, 729001, or on 4ʺ x 4ʺ wood posts per section 

730 of the Standard Specifications for Road and Bridge Construction.  Other ʺbreak awayʺ corrections can be used 

if accepted by the FHWA and a corresponding letter is provided to the Engineer. 

When  covering existing Grundy County Highway  signs, no  tape  shall be used on  the  reflective portion of  the 

sign. 

 

All regulatory signs shall be maintained at a minimum of 5ʹ bottom. 

 

Plates altering signs shall be the same sheeting as the base sign.  No more than one plate per sign shall be used to 

alter a sign. 

 

Posts left in place without a sign on them and visible shall have a reflector. 

 

Flaggers: 

Flaggers shall comply with all requirements contained in the current edition of IDOTʹs ʺFlagger Handbookʺ.  The 

flagger equipment  listed  for  flaggers employed by  the  Illinois Department of Transportation  shall apply  to all 

flaggers.   

 

When  the  road  is  closed  to  through  traffic and  it  is necessary  to provide access  for  local  traffic, all  flaggers as 

shown on the applicable standards will be required.  No reduction in the number of flaggers shall be allowed. 

 

This  work  shall  be  included  in  the  contract  unit  price  per  LUMP  SUM  for  TRAFFIC  CONTROL  AND 

PROTECTION, (SPECIAL). 

 

MOBILIZATION 

The provisions of Section 671 of the Standard Specifications are not applicable to this Proposal. 
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Check Sheet For Recurring 
Special Provisions

Page 1 of 2 BLR 11300 (Rev. 10/26/18)Printed 08/14/19

The Following Recurring Special Provisions Indicated By An “X” Are Applicable To This Contract And Are Included By 
Reference: 

Recurring Special Provisions 

Check Sheet #  Page No.

1 Additional State Requirements for Federal-Aid Construction Contracts 75 
2 Subletting of Contracts (Federal-Aid Contracts) 78 
3 EEO 79 
4 Specific EEO Responsibilities Non Federal-Aid Contracts 89 
5 Required Provisions - State Contracts 94 
6 Asbestos Bearing Pad Removal 100 
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 101 
8 Temporary Stream Crossings and In-Stream Work Pads 102 
9 Construction Layout Stakes Except for Bridges 103 
10 Construction Layout Stakes 106 
11 Use of Geotextile Fabric for Railroad Crossing 109 
12 Subsealing of Concrete Pavements 111 
13 Hot-Mix Asphalt Surface Correction 115 
14 Pavement and Shoulder Resurfacing 117 
15 Patching with Hot-Mix Asphalt Overlay Removal 118 
16 Polymer Concrete 120 
17 PVC Pipeliner 122 
18 Bicycle Racks 123 
19 Temporary Portable Bridge Traffic Signals 125 
20 Work Zone Public Information Signs 127 
21 Nighttime Inspection of Roadway Lighting 128 
22 English Substitution of Metric Bolts 129 
23 Calcium Chloride Accelerator for Portland Cement Concrete 130 
24 Quality Control of Concrete Mixtures at the Plant 131 
25 Quality Control/Quality Assurance of Concrete Mixtures 139 
26 Digital Terrain Modeling for Earthwork Calculations 155 
27 Reserved 157 
28 Preventive Maintenance  - Bituminous Surface Treatment 158 
29 Reserved 164 
30 Reserved 165 
31 Reserved 166 
32 Temporary Raised Pavement Markers 167 
33 Restoring Bridge Approach Pavements Using High-Density Foam 168 
34         Portland Cement Concrete Inlay or Overlay       171 
35          Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching     175 



Printed 08/14/19 BLR 11300 (Rev. 10/26/18)

The Following Local Roads And Streets Recurring Special Provisions Indicated By An “X” Are Applicable To This Contract 
And Are Included By Reference: 
  

Local Roads And Streets Recurring Special Provisions 
 

Check Sheet #        Page No.

LRS 1  Reserved 179 
LRS 2  Furnished Excavation 180 
LRS 3  Work Zone Traffic Control Surveillance 181 
LRS 4  Flaggers in Work Zones 182 
LRS 5  Contract Claims 183 

LRS 6  Bidding Requirements and Conditions for Contract Proposals       184 

LRS 7  Bidding Requirements and Conditions for Material Proposals       190 
LRS 8  Reserved 196 
LRS 9  Bituminous Surface Treatments 197 
LRS 10  Reserved 198 
LRS 11  Employment Practices 199 
LRS 12  Wages of Employees on Public Works       201 
LRS 13  Selection of Labor 203 
LRS 14  Paving Brick and Concrete Paver Pavements and Sidewalks 204 
LRS 15  Partial Payments 207 
LRS 16  Protests on Local Lettings       208 

LRS 17  Substance Abuse Prevention Program       209 
LRS 18  Multigrade Cold Mix Asphalt 210 
 



BDE SPECIAL PROVISIONS 
For the August 2, 2019 and September 20, 2019 Lettings 

 
 
The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project 
Coordination and Implementation Section of the BD&E.  An * indicates a new or revised special provision for the letting. 
 
File Name #  Special Provision Title Effective Revised 
 80099 1  Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2014 
 80274 2  Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192 3  Automated Flagger Assistance Device Jan. 1, 2008 
 80173 4  Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80241 5  Bridge Demolition Debris July 1, 2009 
 5026I 6  Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I 7  Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I 8  Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I 9  Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80404 10  Coarse Aggregate Quality for Micro-Surfacing and Cape Seals Jan. 1, 2019 
 80384 11  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198 12  Completion Date (via calendar days) April 1, 2008 
 80199 13  Completion Date (via calendar days) Plus Working Days April 1, 2008 
 80293 14  Concrete Box Culverts with Skews > 30 Degrees and April 1, 2012 July 1, 2016 
 Design Fills ≤ 5 Feet 
 80311 15  Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016 
 80277 16  Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
 80261 17  Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80387 18  Contrast Preformed Plastic Pavement Marking Nov. 1, 2017 
 80029 19  Disadvantaged Business Enterprise Participation Sept. 1, 2000 March 2, 2019 
 80402 20  Disposal Fees Nov. 1, 2018 
 80378 21  Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 
 80405 22  Elastomeric Bearings Jan. 1, 2019 
* 80415 23  Emulsified Asphalts Aug. 1, 2019 
 80388 24  Equipment Parking and Storage Nov. 1, 2017 
 80229 25  Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80304 26  Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 
 80246 27  Hot-Mix Asphalt – Density Testing of Longitudinal Joints Jan. 1, 2010 Aug. 1, 2018 
 80398 28  Hot-Mix Asphalt – Longitudinal Joint Sealant Aug. 1, 2018 Jan. 1, 2019 
 80406 29  Hot-Mix Asphalt – Mixture Design Verification and Production Jan. 1, 2019 
 (Modified for I-FIT Projects) 
 80399 30  Hot-Mix Asphalt – Oscillatory Roller Aug. 1, 2018 Nov. 1, 2018 
 80347 31  Hot-Mix Asphalt – Pay for Performance Using Percent Nov. 1, 2014 Aug. 1, 2018 
 Within Limits – Jobsite Sampling 
 80383 32  Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 Jan. 1, 2019 
 80392 33  Lights on Barricades Jan. 1, 2018 
 80336 34  Longitudinal Joint and Crack Patching April 1, 2014 April 1, 2016 
 80411 35  Luminaires, LED April 1, 2019 
 80393 36  Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 March 1, 2019 
 80400 37  Mast Arm Assembly and Pole Aug. 1, 2018 
 80045 38  Material Transfer Device June 15, 1999 Aug. 1, 2014 
 80394 39  Metal Flared End Section for Pipe Culverts Jan. 1, 2018 April 1, 2018 
 80165 40  Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
* 80412 41  Obstruction Warning Luminaires, LED Aug. 1, 2019 
 80349 42  Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 
 80371 43  Pavement Marking Removal July 1, 2016 
 80390 44  Payments to Subcontractors Nov. 2, 2017 
 80389 45  Portland Cement Concrete Nov. 1, 2017 



 80359 46  Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2017 
 80300 47  Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 80328 48  Progress Payments Nov. 2, 2013 
 3426I 49  Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
* 80157 50  Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006 
 80306 51  Reclaimed Asphalt Pavement (RAP) and Reclaimed Nov. 1, 2012 Jan. 1, 2019 
 Asphalt Shingles (RAS) 
 80407 52  Removal and Disposal of Regulated Substances Jan. 1, 2019 
 80395 53  Sloped Metal End Section for Pipe Culverts Jan. 1, 2018 
 80340 54  Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127 55  Steel Cost Adjustment April 2, 2004 Aug. 1, 2017 
 80408 56  Steel Plate Beam Guardrail Manufacturing Jan. 1, 2019 
* 80413 57  Structural Timber Aug. 1, 2019 
 80397 58  Subcontractor and DBE Payment Reporting April 2, 2018 
 80391 59  Subcontractor Mobilization Payments Nov. 2, 2017 April 1, 2019 
* 80317 60  Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 Aug. 1, 2019 
 80298 61  Temporary Pavement Marking April 1, 2012 April 1, 2017 
 20338 62  Training Special Provisions Oct. 15, 1975 
 80403 63  Traffic Barrier Terminal, Type 1 Special Nov. 1, 2018 
 80409 64  Traffic Control Devices - Cones Jan. 1, 2019 
 80410 65  Traffic Spotters Jan. 1, 2019 
 80318 66  Traversable Pipe Grate for Concrete End Sections Jan. 1, 2013 Jan. 1, 2018 
 80288 67  Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 68  Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
* 80414 69  Wood Fence Sight Screen Aug. 1, 2019 
 80071 70  Working Days Jan. 1, 2002 

 
 
The following special provisions are in the 2019 Supplemental Specifications and Recurring Special Provisions. 
 
File Name Special Provision Title New Location(s) Effective Revised 

80382 Adjusting Frames and Grates Articles 602.02(s) and (t), 1043.04, 
and1043.05 

April 1, 2017  

80366 Butt Joints Article 406.08(c) July 1, 2016  
80386 Calcium Aluminate Cement for Class PP-5 

Concrete Patching 
Article 1001.01(e) Nov. 1, 2017  

80396 Class A and B Patching Articles 442.06(a)(1) and (2) Jan. 1, 2018 Nov. 1, 2018 
80377 Portable Changeable Message Signs Articles 701.20(h) and 1106.02(i) Nov. 1, 2016 April 1, 2017 
80385 Portland Cement Concrete Sidewalk Article 424.12 Aug. 1, 2017  

     
 
The following special provisions have been deleted from use. 
 
File Name Special Provision Title  Effective Revised 

80376 
80401 

Hot-Mix Asphalt – Tack Coat 
Portland Cement Concrete Pavement Connector for Bridge Approach Slab 

 

Nov. 1, 2016 
Aug. 1, 2018 

 

 
 
The following special provisions require additional information from the designer.  The additional information needs to be 
submitted as a separate document.  The Project Coordination and Implementation section will then include the information in the 
applicable special provision. 
 

• Bridge Demolition Debris • Building Removal-Case IV • Material Transfer Device 
• Building Removal - Case I • Completion Date • Railroad Protective Liability Insurance 
• Building Removal – Case II • Completion Date Plus Working Days • Training Special Provisions 
• Building Removal - Case III • DBE Participation • Working Days 

 



COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 



Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 



other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 



One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 



 

EQUIPMENT PARKING AND STORAGE (BDE) 
 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft 
(2.5 m) from the open traffic lane.  For other periods of time during working and for all 
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 

minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. 
or 6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 
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LIGHTS ON BARRICADES (BDE) 
 
Effective:  January 1, 2018 
 
Revise Article 701.16 of the Standard Specifications to read: 
 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic control 
plan, and the following table. 

 
Circumstance Lights Required 

Daylight operations None 
First two warning signs on each approach 
to the work involving a nighttime lane 
closure and “ROUGH GROOVED 
SURFACE” (W8-I107) signs 

Flashing mono-directional lights 

Devices delineating isolated obstacles, 
excavations, or hazards at night   
(Does not apply to patching) 

Flashing bi-directional lights 

Devices delineating obstacles, 
excavations, or hazards exceeding  
100 ft (30 m) in length at night   
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane 
closures on two-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads separating 
opposing directions of traffic 

None 

Channelizing devices for nighttime along 
lane shifts on multilane roads Steady burn mono-directional lights 

Channelizing devices for night time along 
lane shifts on two lane roads Steady burn bi-directional lights 

Devices in nighttime lane closure tapers 
on Standards 701316 and 701321 Steady burn bi-directional lights 

Devices in nighttime lane closure tapers Steady burn mono-directional lights 
Devices delineating a widening trench None 
Devices delineating patches at night on 
roadways with an ADT less than 25,000 None 

Devices delineating patches at night on 
roadways with an ADT of 25,000 or more None 

 
Batteries for the lights shall be replaced on a group basis at such times as may be specified 

by the Engineer.” 
 
Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 
 
Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 



PAYMENTS TO SUBCONTRACTORS (BDE) 
 
Effective:  November 2, 2017 
 
Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 
 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being 
withheld, and the specific remedial actions required of the subcontractor and/or material supplier 
so that payment can be made.” 
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“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI 

concrete has been placed, the work shall be protected by a barricade for at least 72 hours.” 
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STRUCTURAL TIMBER (BDE) 
 
Effective:  August 1, 2019 
 
Revise Article 1007.03 of the Standard Specifications to read: 
 

“ 1007.03 Structural Timber.  Structural timber shall be southern pine, Douglas fir (coast 
region), or other species listed in Chapter 8 of the AASHTO LRFD Bridge Design Specifications. 
 

(a) Treated and Untreated Timber.  When treated material is specified, the method of 
treatment shall be according to Article 1007.12.  There shall be no heartwood 
requirements for timber which is to receive a preservative treatment and the amount of 
sapwood shall not be limited.  All timber to be used without preservative treatment shall 
contain not less than 85 percent of heartwood measured on the girth. 
 

(b) Standard Sizes and Grading Requirements.  Rough cut and surfaced timber shall meet 
the applicable requirements for size and grading according to ASTM D 245 and the 
Southern Pine Inspection Bureau, the West Coast Lumber Inspection Bureau, or other 
agencies accredited by the American Lumber Standard Committee, except as provided 
herein. 
 
All pieces shall be cut to length with square ends. 
 
The dimensions and surfacing requirements will be shown in the contract. 
 

(c) Strength Requirements.  The design strengths for structural timber shall be as shown on 
the plans, and according to the Southern Pine Inspection Bureau, the West Coast Lumber 
Inspection Bureau, or other agencies accredited by the American Lumber Standard 
Committee.  Additionally, the design strengths shall be according to Chapter 8 of the 
AASHTO LRFD Bridge Design Specifications.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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TRAFFIC CONTROL DEVICES - CONES (BDE) 
 
Effective:  January 1, 2019 
 
Revise Article 701.15(a) of the Standard Specifications to read: 
 

“ (a) Cones.  Cones are used to channelize traffic.  Cones used to channelize traffic at night 
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers 
or nighttime lane shifts.” 
 

Revise Article 1106.02(b) of the Standard Specifications to read: 
 

“ (b) Cones.  Cones shall be predominantly orange.  Cones used at night that are 28 to 36 in. 
(700 to 900 mm) in height shall have two white circumferential stripes.  If non-reflective 
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in 
width.  Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of 
two white and two fluorescent orange alternating, circumferential stripes with the top 
stripe being fluorescent orange.  If non-reflective spaces are left between the stripes, the 
spaces shall be no more than 3 in. (75 mm) in width. 
 
The minimum weights for the various cone heights shall be 4 lb for 18 in. (2 kg for 
450 mm), 7 lb for 28 in. (3 kg for 700 mm), and 10 lb for 36 in. (5 kg for 900 mm) with a 
minimum of 60 percent of the total weight in the base.  Cones taller than 36 in. shall be 
weighted per the manufacturer’s specifications such that they are not moved by wind or 
passing traffic.” 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 
 

Effective:  February 1, 2007 
Revised: August 1, 2007 

 
 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

 
The Contractor shall name the following entities as additional insured under the Contractor’s 

general liability insurance policy in accordance with Article 107.27: 
 

      

      

      

      

      

      

      
 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 
SPECIAL PROVISION 

FOR 
CONSTRUCTION AND MAINTENANCE SIGNS 

 
Effective: January 1, 2004 

Revised: June 1, 2007 
 
All references to Sections or Articles in this specification shall be construed to mean a specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 
 
701.14. Signs. Add the following paragraph to Article 701.14: 

All warning signs shall have minimum dimensions of 1200 mm x 1200 mm (48" x 48") and 
have a black legend on a fluorescent orange reflectorized background, meeting, as a 
minimum, Type AP reflectivity requirements of Table 1091-2 in Article 1091.02. 

 



GUIDE BRIDGE SPECIAL PROVISION INDEX/CHECK SHEET 

Effective as of the:  November 8, 2019 Letting 
 

√ File 
Name 

Title Effective Revised 

 GBSP4 Polymer Modified Portland Cement Mortar Jun 7, 1994 Apr 1, 2016 

 GBSP12 Drainage System Jun 10, 1994 Jun 24, 2015 

 GBSP13 High-Load Multi-Rotational Bearings Oct 13, 1988 Apr 1, 2016 

 GBSP14 Jack and Remove Existing Bearings Apr 20, 1994 April 13, 2018 

 GBSP15 Three Sided Precast Concrete Structure Jul 12, 1994 Dec 21, 2016 

 GBSP16 Jacking Existing Superstructure Jan 11, 1993 April 13, 2018 

 GBSP17 Bonded Preformed Joint Seal Jul 12, 1994 Aug 9, 2019 

 GBSP18 Modular Expansion Joint May 19, 1994 Aug 9, 2019 

 GBSP21 Cleaning and Painting Contact Surface Areas of Existing Steel 
Structures 

Jun 30, 2003 Aug 9, 2019 

 GBSP25 Cleaning and Painting Existing Steel Structures Oct 2, 2001 Apr 22, 2016 

 GBSP26 Containment and Disposal of Lead Paint Cleaning Residues Oct 2, 2001 Apr 22, 2016 

 GBSP28 Deck Slab Repair May 15, 1995 April 13, 2018 

 GBSP29 Bridge Deck Microsilica Concrete Overlay May 15, 1995 March 1, 2019 

 GBSP30 Bridge Deck Latex Concrete Overlay May 15, 1995 Oct 20, 2017 

 GBSP31 Bridge Deck High-Reactivity Metakaolin (HRM) Conc Overlay Jan 21, 2000 March 1, 2019 

 GBSP33 Pedestrian Truss Superstructure Jan 13, 1998 Dec 29, 2014 

 GBSP34 Concrete Wearing Surface Jun 23, 1994 Oct 4, 2016 

 GBSP35 Silicone Bridge Joint Sealer Aug 1, 1995 Oct 15, 2011 

 GBSP45 Bridge Deck Thin Polymer Overlay May 7, 1997 Feb 6, 2013 

 GBSP51 Pipe Underdrain for Structures May 17, 2000 Jan 22, 2010 

 GBSP53 Structural Repair of Concrete Mar 15, 2006 Aug 9, 2019 

 GBSP55 Erection of Curved Steel Structures Jun 1, 2007  

 GBSP56 Setting Piles in Rock Nov 14, 1996 Apr 1, 2016 

 GBSP59 Diamond Grinding and Surface Testing Bridge Sections Dec 6, 2004 Mar 29, 2017  

 GBSP60 Containment and Disposal of Non-Lead Paint Cleaning 
Residues 

Nov 25, 2004 Apr 22, 2016 

 GBSP61 Slipform Parapet Jun 1, 2007 March 1, 2019 

 GBSP67 Structural Assessment Reports for Contractor’s Means and 
Methods 

Mar 6, 2009 Oct 5, 2015 

 GBSP71 Aggregate Column Ground Improvement Jan 15, 2009 Oct 15, 2011 

 GBSP72 Bridge Deck Fly Ash or GGBF Slag Concrete Overlay Jan 18, 2011 March 1, 2019 

 GBSP75 Bond Breaker for Prestressed Concrete Bulb-T Beams Apr 19, 2012  

 GBSP77 Weep Hole Drains for Abutments, Wingwalls, Retaining Walls 
and Culverts 

Apr 19, 2012 Oct 22, 2013 

 GBSP78 Bridge Deck Construction Oct 22, 2013 Dec 21, 2016 

 GBSP79 Bridge Deck Grooving (Longitudinal) Dec 29, 2014 Mar 29, 2017 

 GBSP81 Membrane Waterproofing for Buried Structures Oct 4, 2016 March 1, 2019 

 GBSP82 Metallizing of Structural Steel Oct 4, 2016 Oct 20, 2017 

 GBSP83 Hot Dip Galvanizing For Structural Steel Oct 4, 2016 Oct 20, 2017 

 GBSP85 Micropiles Apr 19, 1996 Aug 9, 2019 

 GBSP86 Drilled Shafts Oct 5, 2015 Oct 4, 2016 

 GBSP87 Lightweight Cellular Concrete Fill Nov 11, 2001 Apr 1, 2016 

 GBSP88 Corrugated Structural Plate Structures Apr 22, 2016 April 13, 2018 

 GBSP89 Preformed Pavement Joint Seal Oct 4, 2016 March 1, 2019 

 GBSP90 Three Sided Precast Concrete Structure (Special) Dec 21, 2016 April 13, 2018 

 GBSP91 Crosshole Sonic Logging Testing of Drilled Shafts Apr 20, 2016 Aug 9, 2019 

 GBSP92 Thermal Integrity Profile Testing of Drilled Shafts Apr 20, 2016  



 

√ File 
Name 

Title Effective Revised 

 GBSP93 Preformed Bridge Joint Seal Dec 21, 2016 March 1, 2019 

 GBSP94 Warranty for Cleaning and Painting Steel Structures Mar 3, 2000 Nov 24, 2004 

 GBSP95 Bituminous Coated Aggregate Slopewall April 13, 2018  

 GBSP96 Erection of Bridge Girders Over or Adjacent to Railroads Aug 9, 2019  

 
 
 

LIST ADDITIONAL SPECIAL PROVISIONS BELOW 

 

 
 
 
 

The following Guide Bridge Special Provisions have been incorporated into the 2016 Standard 
Specifications: 

File 
Name 

Title Std Spec 
Location 

GBSP32 Temporary Sheet Piling 522 

GBSP38 Mechanically Stabilized Earth Retaining Walls 522 

GBSP42 Drilled Soldier Pile Retaining Wall 522 

GBSP43 Driven Soldier Pile Retaining Wall 522 

GBSP44 Temporary Soil Retention System 522 

GBSP46 Geotextile Retaining Walls 522 

GBSP57 Temporary Mechanically Stabilized Earth Retaining Walls 522 

GBSP62 Concrete Deck Beams 504 

GBSP64 Segmental Concrete Block Wall 522 

GBSP65 Precast Modular Retaining Wall 522 

GBSP73 Cofferdams 2017 Supp 

GBSP74 Permanent Steel Sheet Piling (LRFD) 522 

GBSP76 Granular Backfill for Structures 2017 Supp 

GBSP80 Fabric Reinforced Elastomeric 1028 

GBSP84 Precast, Prestressed Concrete Beams 2017 Supp 
 
 

The following Guide Bridge Special Provisions have been discontinued or have been superseded: 

File 
Name 

Title Disposition: 

GBSP70 Braced Excavation Use TSRS per Sec 522 

GBSP 95 Bridge Deck Concrete Sealer Use July 1, 2012 version 
for Repair projects only 

   

   

   
 



Grundy County Prevailing Wage Rates: 

This contract calls for the construction of a “public work,” within the meaning of the Illinois 
Prevailing Wage Act, 820 ILCS 130/.01 et seq. and/or Public Act 97-0964 (“the Act”). The Act 
requires contractors and subcontractors to pay laborers, workers and mechanics performing 
services on public works projects no less than the current “prevailing rate of wages” (hourly 
cash wages plus amount for fringe benefits) in the county where the work is performed. The 
Illinois Department of Labor (IDOL) publishes the prevailing wage rates on its website at 
https://www2.illinois.gov/idol/Pages/default.aspx. The IDOL revises the prevailing wage rates 
and the contractor/subcontractor has an obligation to check the IDOL web site for revisions to 
prevailing wage rates. For information regarding current prevailing wage rates, please refer to 
the IDOL website. All contractors and subcontractors rendering services under this contract 
must comply with all requirements of the Act, including but not limited to, all wage requirements 
and notice and record keeping duties. 
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