

ILLINOIS DEPARTMENT OF TRANSPORTATION								
TABULATION OF BIDS								
County - Grundy								
Location: Grundy County Highway Department								
Date: August 17, 2017								
Time: 10:00 A..M.								
<b><i>Nettle Creek Twp - LaSalle Road FDR - Alternate 1</i></b>			<b><i>Rock Solid</i></b>		<b><i>Terra Firma</i></b>		<b><i>Dunn</i></b>	
<b><i>Section 17-13000-01-GM</i></b>	<b><i>Unit</i></b>	<b><i>Quantity</i></b>	<b><i>Unit Price</i></b>	<b><i>Total</i></b>	<b><i>Unit Price</i></b>	<b><i>Total</i></b>	<b><i>Unit Price</i></b>	<b><i>Total</i></b>
FDR - Base Stabilization, 10"	Sq Yd	11,147	\$5.12	\$57,072.64	\$4.28	\$47,709.16	\$6.40	\$71,340.80
Cement	Ton	394	\$105.00	\$41,370.00	\$116.95	\$46,078.30	\$121.00	\$47,674.00
Surface Profile Milling	Sq Yd	11,147	\$1.54	\$17,166.38	\$0.67	\$7,468.49	\$1.65	\$18,392.55
Traffic Control and Protection (Special)	Lsum	1	\$11,225.00	\$11,225.00	\$2,507.00	\$2,507.00	\$3,900.00	\$3,900.00
<b>Total</b>				<b>\$126,834.02</b>		<b>\$103,762.95</b>		<b>\$141,307.35</b>
<b><i>Nettle Creek Twp - LaSalle Road FDR - Alternate 2</i></b>			<b><i>Rock Solid</i></b>		<b><i>Terra Firma</i></b>		<b><i>Dunn</i></b>	
<b><i>Section 17-13000-01-GM</i></b>	<b><i>Unit</i></b>	<b><i>Quantity</i></b>	<b><i>Unit Price</i></b>	<b><i>Total</i></b>	<b><i>Unit Price</i></b>	<b><i>Total</i></b>	<b><i>Unit Price</i></b>	<b><i>Total</i></b>
FDR - Base Stabilization, 10"	Sq Yd	11,147	\$5.77	\$64,318.19	\$4.28	\$47,709.16	\$6.50	\$72,455.50
Jolena 50/50 Mix	Ton	562	\$99.30	\$55,806.60	\$98.22	\$55,199.64	\$108.00	\$60,696.00
Surface Profile Milling	Sq Yd	11,147	\$1.54	\$17,166.38	\$0.67	\$7,468.49	\$1.65	\$18,392.55
Traffic Control and Protection (Special)	Lsum	1	\$11,225.00	\$11,225.00	\$2,507.00	\$2,507.00	\$3,900.00	\$3,900.00
<b>Total</b>				<b>\$148,516.17</b>		<b>\$112,884.29</b>		<b>\$155,444.05</b>